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Quote Date : 08 Jul 2026

Expiry Date : 01 Sep 2026

TAL Trucks Consultancy FZE
Al Shmookh Business Center M 1003
One UAQ, UAQ Free Trade Zone
Umm Al-Quwain  Umm al-Quwain 
U.A.E
TRN 104020735700003
971-50-112-7792
info@taltrucks.com
www.tal-trucks.com

Quote
# Q-TAL-2026-911

Bill To 
NEW QUOTE

Subject :

2D TECHNICAL ENGINEERING DRAWING 

# Item & Description Qty Rate
Taxable 
Amount

Tax Amount

1 2D TECHNICAL ENGINEERING DRAWING 
PACKAGE
Detailed Engineering & Fabrication Planning 
Package
PROJECT OVERVIEW

The Stage 2 – 2D Technical Engineering 
Drawing Package is developed after the 
Stage 1 Concept Drawings have been 
approved. This package transforms the 
approved concept into a comprehensive set 
of detailed engineering drawings suitable 
for fabrication, consultant coordination, 
project execution, and authority 
preparation.

These drawings provide accurate technical 
information for manufacturing, installation, 
and project coordination. While prepared to 
engineering standards, this package does 
not include authority submission 
management, engineering stamps, 
calculations, or submission costs. 

1.00 7,500.00 7,500.00 375.00
5.00%

7,875.00
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# Item & Description Qty Rate
Taxable 
Amount

Tax Amount

2 General Arrangement Drawing (GA)

Preparation of the master engineering 
layout including:

Overall dimensions
Internal layout
Equipment locations
Counter layout
Door and window locations
Working clearances
Coordinate references 

1.00 0.00 0.00 0.00
5.00%

0.00

3 Detailed Floor Plan

Complete engineering floor layout showing:

Equipment positioning
Cabinet dimensions
Counter dimensions
Walkway clearances
Preparation areas
Storage areas
Service counters
Sink locations
Utility locations 

1.00 0.00 0.00 0.00
5.00%

0.00

4 Exterior Elevations

Detailed engineering elevations including:

Front Elevation
Overall dimensions
Material references
Window sizes
Signage area
Structural references
Rear Elevation
Service doors
Utility access
Equipment penetrations
Left Side Elevation
Doors
Windows
External services
Utility access
Right Side Elevation
Complete dimensional layout
External openings
Structural references Electrical Socket 
Layout

Conceptual electrical layout showing:

Main electrical connection location
Power socket locations
Dedicated equipment power points

1.00 0.00 0.00 0.00
5.00%

0.00
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# Item & Description Qty Rate
Taxable 
Amount

Tax Amount

General electrical outlet positions
Suggested DB Box location 

5 Roof Layout

Complete roof engineering drawing 
showing:

Air conditioning locations
Exhaust hood locations
Ventilation equipment
Roof penetrations
Service access
Equipment clearances. 

1.00 0.00 0.00 0.00
5.00%

0.00

6 Equipment Layout

Detailed equipment positioning including:

Equipment dimensions
Installation locations
Service clearances
Equipment numbering
Equipment schedule
Reference points 

1.00 0.00 0.00 0.00
5.00%

0.00

7 Electrical Engineering Layout

Preparation of detailed electrical drawings 
including:

Main DB Box location
Distribution routing
Socket locations
Dedicated equipment circuits
Lighting layout
Switch locations
External power inlet
Cable routing
Circuit identification
Load references 

1.00 0.00 0.00 0.00
5.00%

0.00

8 Plumbing Engineering Layout

Detailed plumbing drawings including:

Fresh water routing
Waste water routing
Grease waste routing
Sink connections
Water tank locations
Drainage routing
Pipe sizing
Isolation valves
Connection points 

1.00 0.00 0.00 0.00
5.00%

0.00
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# Item & Description Qty Rate
Taxable 
Amount

Tax Amount

9 Gas System Layout (Where Applicable)

Preparation of gas installation drawings 
including:

Gas pipe routing
Gas manifold
Isolation valves
Appliance connections
Regulator locations
Cylinder locations
Emergency shut-off valve
Gas equipment schedule 

1.00 0.00 0.00 0.00
5.00%

0.00

10 Interior Joinery Layout

Detailed joinery drawings including:

Cabinet dimensions
Shelving
Counter construction
Stainless steel worktops
Storage units
Service counters  

1.00 0.00 0.00 0.00
5.00%

0.00

11 Exterior Material Layout

Preparation of body construction drawings 
showing:

Material identification
ACP layout
Stainless steel panels
Aluminum profiles
Decorative features
Cladding details 

1.00 0.00 0.00 0.00
5.00%

0.00

12 Window & Door Schedule

Detailed schedule including:

Window sizes
Door sizes
Opening directions
Hardware references
Installation references 

1.00 0.00 0.00 0.00
5.00%

0.00

13 Dimension Drawings

Complete dimensional package including:

Overall dimensions
Internal dimensions
Counter heights
Ceiling heights
Equipment spacing
Structural references 

1.00 0.00 0.00 0.00
5.00%

0.00
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# Item & Description Qty Rate
Taxable 
Amount

Tax Amount

14 Material Schedule

Preparation of material schedule identifying:

Structural steel
Stainless steel
ACP
Insulation
Flooring
Joinery
Finishes 

1.00 0.00 0.00 0.00
5.00%

0.00

15 Drawing Index

Complete drawing register including:

Drawing numbers
Revision numbers
Drawing descriptions
Issue status 

1.00 0.00 0.00 0.00
5.00%

0.00

16 Deliverables

The client will receive:

PDF Drawing Package
AutoCAD DWG Files
One (1) Revision
Drawing Register
Equipment Schedule
Material Schedule 

1.00 0.00 0.00 0.00
5.00%

0.00

17 Exclusions

This package does not include:

Municipality submission fees
Civil Defence submission
Dubai Municipality submission
Engineering consultant approval
Structural calculations
Structural engineer certification
MEP consultant certification
Authority application costs
Government approval costs
Third-party engineering stamps
Fabrication
Equipment supply
Installation
Site supervision 

1.00 0.00 0.00 0.00
5.00%

0.00

18 General Notes
Stage 2 drawings are developed from the 
approved Stage 1 Concept Package.
One (1) revision is included; additional 
revisions will be quoted separately.
Drawings are suitable for fabrication 

1.00 0.00 0.00 0.00
5.00%

0.00
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Total Taxable Amount 7,500.00

Total AED7,875.00

 Items in Total 18.00

# Item & Description Qty Rate
Taxable 
Amount

Tax Amount

coordination, consultant review, and 
preparation for authority submissions.
Submission to government authorities, 
engineering stamps, consultant approvals, 
and associated submission costs are not 
included in this package and can be quoted 
separately if required.
All drawings remain the intellectual property 
of TAL Trucks Consultancy FZE until full 
payment has been received. 

Sub Total 7,500.00 375.00 7,875.00

Tax Summary

Tax Details Taxable Amount (AED) Tax Amount (AED) Total Amount (AED)

Standard Rate (5%) 7,500.00 375.00 7,875.00

Total AED7,500.00 AED375.00 AED7,875.00

Notes
Thank you for your consideration. We look forward to the opportunity to execute your project.

Final pricing shall be subject to the approved design, specifications, and material requirements. This quotation is provided as a preliminary 
cost estimate.

Terms & Conditions
Quotation Confirmation & Invoicing

This quotation shall become contractually binding upon written acceptance by the client, issuance of an LPO, or payment of any amount 
toward the project, whichever occurs first. Upon confirmation, an official tax invoice shall be issued.

Payment Terms
* Payments shall be made strictly in accordance with the approved LPO or as otherwise agreed in writing.
   - Payment is due in advance of service: AED 7,875.00
* Failure to make payments within agreed timelines may result in suspension of work without liability to TAL Trucks Consultancy FZE.
*Failure to settle the final payment within seventy-two (72) hours of completion and/or invoice issuance shall result in a late payment 
charge equivalent to 5% of the total project value. TAL Trucks Consultancy FZE reserves the right to remove, repossess, or suspend the 
supplied products/materials due to non-payment, and further legal action may be initiated to recover outstanding amounts, associated 
costs, and damages.

Project Timeline:
* The estimated project duration is 10-15 days from receipt of deposit, approvals, and final drawings, subject to current production 
capacity and site access and timings. This timeline is based on building onsite, where client will provide electricity. 
* All timelines are indicative and may be revised due to force majeure, material availability, authority approvals, client delays, or scope 
variations. No delay penalties shall apply.
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Exclusions, Unless explicitly stated otherwise in writing, the following are strictly excluded from the scope of work:
1) Supply or installation of equipment, including but not limited to cooking equipment, chillers, and freezers
2) Transportation, delivery, positioning, or offloading of the unit at the client’s site
3) Fire suppression or fire-fighting systems
4) Signage, branding, wrapping, and vinyl graphics
5) RTA approvals, Kitchen Committee inspections, CID approvals, or any authority approvals related to signage or wrapping

Variations & Substitutions
* Any variation, modification, or additional requirement requested by the client shall be subject to a formal variation order and additional 
cost and/or time.
* In the event that any specified material or component becomes unavailable, TAL Trucks Consultancy FZE reserves the right to substitute 
it with an equivalent or superior alternative without prior notice.

Permits, Approvals & Third-Party Costs
* All permits, NOCs, inspections, and authority approvals are strictly under the client’s scope, including but not limited to Municipality, Civil 
Defense, Building Management, Décor approvals, and landlord approvals. 
* Any deposits, fees, charges, or insurance premiums required by developers, authorities, or third parties are expressly excluded.

Drawings & Submittals
* Detailed shop drawings, layouts, and material submittals shall be prepared and submitted only after job confirmation and receipt of the 
required deposit.
* Approval of drawings by the client constitutes acceptance of design, dimensions, and specifications.

Warranty & Liability
* A limited warranty of Six months applies exclusively to fabrication workmanship under normal and intended use.
* The warranty expressly excludes lighting fixtures, electrical components, rubber parts, consumables, painting, and any damage resulting 
from misuse, negligence, improper operation, or installation/removal of equipment by the client or third parties.
* Any modification, alteration, or service carried out by third parties without written approval shall immediately void the warranty in its 
entirety.
* Signage and vinyl wrapping, if arranged, shall be covered solely under the third-party supplier’s warranty and are excluded from the 
fabrication warranty.
* Equipment warranty if arranged, shall be covered solely under the third-party supplier’s warranty and are excluded from the fabrication 
warranty.
* Fire Suppression system warranty if arranged, shall be covered solely under the third-party supplier’s warranty and are excluded from 
the fabrication warranty.

Refund & Termination
* All deposits and payments are strictly non-refundable once work has been placed in schedule and production scheduling has been 
confirmed, regardless of project suspension or cancellation by the client.
* In the event of project suspension or cancellation by the client, TAL Trucks Consultancy FZE reserves the right to remove the project from 
production schedule, issue no refund on deposits or payments made up to the suspension or cancellation. 

Inspection, Acceptance & Final Payment
* The client shall inspect the unit upon completion. Absence of written objections within forty-eight (48) hours shall be deemed full and 
unconditional acceptance.
* Receipt of final payment constitutes conclusive evidence that all works, materials, and finishes have been inspected, accepted, and 
completed in full compliance with the approved drawings, specifications, and agreed scope.
* No claims, disputes, or rectification requests shall be entertained after final payment, unless agreed by TAL Trucks Consultancy FZE and 
client. 


